ADDENDUM NUMBER 1

Friday, October 24, 2025

PROJECT: NORTHEAST GEORGIA REGIONAL COMMISSION RENOVATION

ATHENS, GA

GMC PROJECT NO. AATL250009

AD1-1 GENERAL:

- A. The following revisions and/or additions to the Drawings and Project Manual are hereby made a part of same, and shall be incorporated in the Work of the Contract the same as if originally included in the Bid and Construction Documents.
- B. Bidders shall acknowledge receipt of this Addendum in writing, as provided on the Proposal Form.
- C. When a revision and/or addition is called for to the Drawings or Project Manual, they shall be fully coordinated with and carried through all applicable Drawings and portions of the Project Manual, including in part, all related Civil, Landscaping, Architectural, Structural, Plumbing, Mechanical, Electrical, and other Documents.

AD1-2 PROJECT MANUAL AND SPECIFICATIONS:

A. Not Applicable

AD1-3 DRAWINGS:

A. Not Applicable

AD1-4 MISCELLANEOUS:

- A. Meeting Minutes and Sign-in sheet
- B. Contractor Request for Information and Current Responses
- C. Forms:
 - 1. Drug-Free Workplace Affidavit
 - 2. Non-Collusion Affidavit

END OF ADDENDUM NUMBER 1

Attachments – 7 pages (8.5"x11")



6120 Powers Ferry Rd Suite 500 Atlanta, GA 30339

Tel (770) 952-2481 GMCNETWORK.COM Goodwyn Mills Cawood, LLC

DOCUMENT 002513

PREBID MEETINGS

1.1 PREBID MEETING

- A. Architect will conduct a Prebid meeting as indicated below:
 - 1. Meeting Date: October 20th, 2025
 - 2. Meeting Time: **2:00 pm**, local time.
 - 3. Location: 305 Research Dr, Athens, GA 30605

B. Attendance:

- 1. Prime Bidders: Attendance at Prebid meeting is mandatory.
- C. Bidder Questions: All questions must be submitted in writing to the bid correspondent. A list of questions and answers will be provided to all known Bidders and by request via addendum.
- D. Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation and submittal of bids, including the following:
 - 1. Procurement and Contracting Requirements:
 - a. Advertisement for Bids. Bid was released on October 6th, 2025, Bid date is November 10, 2025 at 5:00 pm
 - b. Instructions to Bidders. Mandatory pre-bid meeting and walk stated in bid form. Admin service department must receive vendors bids in a sealed envelope no later than 5pm EST. Bids arriving after the deadline will be returned unopened to their senders.
 - c. Bonding. Bid Bond required for submission
 - d. Insurance. All Contractors must show proof of insurance, a certificate of insurance. Must maintain coverage till contract is complete.
 - e. Bid Security. Bid security in the amount of 5% in the form of a Bid Bond, Cashier's Check
 - f. Bid Submittal Package Requirements.

Bid Form
Bid Bond
Payment Bond
Performance Bond
Affidavit Pursuant to Georgia Immigration Laws
Certificate of Drug-Free Workplace
Non-Collusion Affidavit (Prime)
Non-Collusion Affidavit (Subcontractor)
Contractors License
Unit Price Form

g. Notice of Award. Within 60 days owner will notify winner
Should the owner require additional time to award the Contract, the time may be
extended by the mutual agreement between the Owner and the successful Bidder

2. Communication during Bidding Period:

Bidder's Requests for Information. Send information/questions to Mark Videkovich (<u>mark.videkovich@gmcnetwork.com</u>)
Kim Ross (kim.ross@gmcnetwork.com)

Bidder's Substitution Request/Prior Approval Request. The following specifications are provided as a minimal requirement only. The city will consider any product that meets or exceeds the minimum requirements, but final acceptance will be determined by the city and the architect.

a. Addenda.

Bidders are responsible to check the Athens-Clarke County website for the issuance of any addenda prior to submitting a Bid.

3. Contracting Requirements:

- a. Agreement Contract Agreement Sample Provided, There are no Supplementary Conditions included in the documents provided by the Owner.
- b. The General Conditions. Sample Provided

4. Construction Documents:

- a. Scopes of Work. The work includes, but is not limited to, selective interior demolition to Building 1. Renovation includes new flooring, new ceiling, new finishes, bathroom demo and plumbing capping, bathroom addition, constructing new interior partitions, and exterior patio expansion with canopy. The work to be performed will follow the drawings and specs accordingly. All state, federal and local permits required for completion of work. Easements or right of ways required will be obtained by the owner.
- b. Temporary Facilities. TBD
- c. Use of Site. Trash and other materials on the project site are considered incidental to work.
- d. Work Restrictions. No work shall be performed on Saturdays or Sundays without the specific approval of the Owner.
- e. Alternates, Allowances, and Unit Prices. As in advertised documents.
- f. Substitutions following award. The Specifications identify "Substitution for Cause" happening no later than 10 days prior to req'd preparation and submittal review

5. Separate Contracts:

a. Work by Owner.

6. Schedule:

- a. Project Schedule. December 1st, 2025 June 26th, 2026
- b. Contract Time. 7 Months
- c. Other Bidder Questions.

- 7. Site/facility visit or walkthrough.
- 8. Post-Meeting Addendum. We anticipate releasing an addendum this Friday 10/24/2025. We anticipate including sign-in sheet, addressing initial RFI's and substitution request received.
- E. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to attendees. Minutes of meeting are issued as Available Information and do not constitute a modification to the Procurement and Contracting Documents. Modifications to the Procurement and Contracting Documents are issued by written Addendum only.
 - 1. Sign-in Sheet: Minutes will include list of meeting attendees.

END OF DOCUMENT 002513

Meeting Sign in Sheet

Dates	Monday, October 20th, 2025			
Meeting Subject	Northeast Georgia Regional Commission Renovation	-	AAC.	
Locations	305 Research Dr. Athens, GA 30605		SMC	
Name	Company / Organization	Phone Number	E-Hail Address	
Mark Videkovich	Goodwyn Mills Cawood	770.952.2481	mark videkovich@omcnetwork.com	
Cody Kuchanski	Goodwyn Mills Cawood	404.392.0192	Cody kuchanski/Borroneteork.com	
Jake Rizner John Janier	Crown Struct Continctors	404.304.78	granerecrounschet	
GREG MALCOM BOYON VIII	GARLAND CONTRACTORS Deanne Construction Services	770725 9494 (400424	gregegarlandconstructions	chion. Com
Eriklfall	Net Planner	678-463-	101 erik. hell	one fplemer.com
Jon Womble	CAliber 1 Construction	230 22,52	2 seene the mas turn	key con
REID WATERS	REAMS ENTERPRISES	912 682 1821	TWOM DIA P CHINO	+1 Construction Com
Danielk Kithen	NPSA BUILLE	770.301 7001	RINGTERGY REAMSENT	PRINCES.COM
KIM JENSEN		4-518-1985		thraction ant
Andrew Maler	Character Built Construction		& and www Park	the wester - built co
AMAR RAJASHEKAP	PENCOR LLC	1570-1661-16903	ARAJASHINAR @ PENKIR	(michalten) con
GEORGE CLACK		CTION \$4296850	gelackun@ Kage N	ET
IJAVE LEE	PARTNEL TECHNOLOGI/DIE	RSECUTIFY 70	6-425-0474 Chrise	But next chadow ne
Chris Curus	Huar PARTNEY DOVER	706-45-04	25 Chise portner	fechuology.new!
David Elad (I stand Block Milotue Con	struction 678-602	476 dehode miles	m-necess
Carson Roberts	Milestone Construction	401-95%	rundos Cento Jas	goran
MARK STAPLE		6-MORKE	I wask by to Acy	51.00M
CHRIS CONNINGHOU	HALLAND TESTATION		0474 CHRISE	FAMINER TOOHNOLEGY
Josh Turning	Christ Contered Construct		38.7276 DON	w Terry & great-con
TOSIL LOOKING	miliations construction	770 763-101	M strongeniuse	10-96 con That-cog
A STATE OF THE PARTY OF THE PAR				A STATE OF THE STA
700000000000000000000000000000000000000				
10000				
		200		
DE LOS DE LOS DE			Maria Control	Maria Maria Cara

NorthEast Georgia Regional Commission RFI's

RFI#	Location	Туре	Question	Answer	Sheets that were updated
1	N/A	Logistics	Based on conversations at the Prebid, please confirm that the entirety of the building will be unoccupied during construction and that all furniture, wall hangings, and occupant belongings will be removed prior to the start of construction and should be excluded from the GC's contract scope. Please confirm that no construction phasing will be required.	Confirmed. We will need to have a plan in place for our servers: the current plan is to relocate them to the back building during construction; we need to ensure they will not be affected by power outages in Building 1. There may be some furniture items left to be disposed of - everything else will be removed.	N/A
2	N/A	Arch	In the older area of Building 1, it was discussed on site that the existing conditions include wall paper that has been painted over. Please advise if you'd like us to simply include the repainting of this or if any further means of removal and reinstallation of drywall finish is required in these areas. If so, please provide a markup of walls to be considered.		N/A
3	N/A	Environmental	Please confirm there is no current asbestos survey and that abatement should be excluded from the base bid. Athens Clarke County will require an asbestos survey to pull a demolition permit. Please confirm if the costs for the asbestos survey will be by Owner or by the GC included in the base bid.	The Owner has engaged a consultant to preform environmental assessment. It is anticipated the report will be available prior to the bid due date.	N/A
4	N/A	Utilities	For the construction of the exterior patio, it was found on site that there will likely be some conflict with the existing power/light pole and/or tree roots in this area. Please confirm if the GC is responsible for the relocation of the pole or removal of trees by way of the base bid or if it should be excluded. If the Owner/Architect would prefer us to carry an allowance for this work, please advise.		N/A
5	N/A	Plumbing	It is assumed that there will need to be light grading adjacent to the exterior patio and the existing grades are currently higher than the floor level of the building. Please confirm there is no storm drainage or water management required aside from light grading around the concrete pad which will leave the slope coming back towards the new patio from the wooded area at the rear of the property.	Appropriate drainage will need to be accounted for. Updated drawings will be provided in a future addendum.	N/A
6	N/A	Electrical	Detail 4/E5.03 calls for "Card Reader by Others." Please advise on the expectations for access control, data, and any other low voltage wiring. We assume the GC bid should include all rough in and back boxes for this work, but please confirm what, if any, low voltage wiring, devices, terminations, or programming should be included by the GC or if all of this will be by others.		N/A
7	N/A	Electrical	The new sanitary sewer drain line is shown as running through an area with existing electrical service and HVAC units, please confirm that this line is expected to be coordinated with existing MEP systems in this exterior area and that the GC should not include any costs for relocation or removal of these systems.	This sewer drain line is expected to be coordinated. Include an allowance in case systems needs to be temporarily removed.	N/A

DRUG-FREE WORKPLACE

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the Official Code of Georgia Annotated, relating to the "Drug-free Workplace Act", have been complied with in full. The undersigned further certifies that:

(1)	A drug-free workplace will be provided for the Contracto mance of the Contract with the Northeast Georgia Regional	
perior	mande of the comment with the Profited Coorgia Regional	Commission, and
(2)	Each Contractor who hires a subcontractor to work in a di	rug-free workplace shall secure from
the su	bcontractor the following written certification:	
"As p	art of the subcontracting agreement with	(Contractor),
	(subcontractor) certifies	to the Contractor that a drug-free
workp	place will be provided for the subcontractor's employees du	ring the performance of this Contract
pursua	ant to paragraph (7) of the subsection (b) of Code Section 50	0-24-03."
Also,	the undersigned further certifies that he/she will not engage	in the unlawful manufacture, sale,
distrib	oution, dispensation, possession, or use of a controlled substa	ance or marijuana during the
perfor	mance of the Contract.	
Comp	any Name	
BY: A	Authorized Officer or Agent Date	
(Conti	ractor Signature)	
	-	
Title o	of Authorized Officer or Agent of Contractor	_
	Č	
Printe	d Name of Authorized Officer or Agent	_

NON-COLLUSION AFFIDAVIT NORTHEAST GEORGIA REGIONAL COMMISSION RENOVATION



For P	roject:
Bid D	Pate:
State	of
Coun	ty of
	being first duly sworn, deposes and says that:
(1)	Signer is the [Owner, Partner, Officer, Representative or Agent] (circle one) of, the Bidder that has submitted the attached Bid.
(2)	Signer is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid;
(3)	Such Bid is genuine and is not a collusive or sham Bid;
(4)	Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this signer, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham Bid in connection with the Work for which the attached Bid has been submitted; or to refrain from bidding in connection with such Work; or have in any manner, directly or indirectly, sought by agreement or collusion, or communication, or conference with any Bidder, firm, or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overhead, profit, or cost elements of the Bid price or to fix any overhead, profit, or cost elements of the Bid price or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against Northeast Georgia Regional Commission, or any person interested in the proposed Work;
(5)	The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the bidder or any other of its agents, representatives, owners, employees or parties in interests, including this affidavit.
Subsc	BY: (Signature)
this _	day of, 20
Му со	ommission expires (Title)

Subcontractor Affidavit and Agreement:

SUBCONTRACTOR AFFIDAVIT AND AGREEMENT

By executing this affidavit, the undersigned subcontra with O.C.G.A. 13-10-91, stating affirmatively that the individual which is engaged in the physical performance of service (insert name of contra	idual, firm, or corporation
Northeast Georgia Regional Commission has registered with federal work authorization program* [any of the electron authorization programs operated by the United States Department or any equivalent federal work authorization program oper Department of Homeland Security to verify information of pursuant to the Immigration Reform and Control Act of 1980 accordance with the applicability provisions and deadlines e 10-91.	h and is participating in a onic verification or work ment of Homeland Security ated by the United States of newly hired employees, 6 (IRCA), P.L. 99-603], in
EEV / Basic Pilot Program* User Identification Number	
Subcontractor Name	
BY: Authorized Officer or Agent	Date
Title of Authorized Officer or Agent of Contractor	
Printed Name of Authorized Officer or Agent	
SUBSCRIBED AND SWORN BEFORE ME ON THIS THE	
, DAY OF, 20	
Notary Public My Commission Expires:	

(End of Form)

^{*} As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is the "EEV/Basic Pilot Program" operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA).