PROPOSAL FORM

ТО:	NORTHEAST GEORGIA	GIA REGIONAL COMMISSION	PLACE: 305 RESEARCH DRIVE ATHENS, GA 30605 DATE:
or Prii Contra	ncipals is or are named hact to be entered into; that	erein and that no other person ha this Proposal is made without con	or persons interested in this Proposal as Principal s any interest whatever in this Proposal or in the nection with any other person, company, or parties good faith without collusion or fraud.
condit all spe	ions pertaining thereto, ar	nd has examined the plans and spec	ork, informed himself/herself fully in regard to all cifications and contractual documents, and has read ne/she has satisfied himself/herself relative to work
	npliance with your Invitations thereof,	ation for Bids, dated or issued on	or about October 6th , 2025 , and subject to all the
the ı	undersigned		
a Co	orporation organized and	existing under the State of	;
or a	Partnership consisting of	f	;
or a	n individual trading as		;
having	g principal offices in the	City of	
hereby	y proposes to furnish all l	abor and materials and perform a	ll work required in strict accordance with
Drawi	ngs, dated August 29, 20	025 and	
Adder follow		, all o	f which are made a part hereof and designated as
CONS	STRUCTION OF:	NORTHEAST GEORGIA RI 305 RESEARCH DRIVE, AT	EGIONAL COMMISSION RENOVATION THENS, GEORGIA 30605
AND	AS PREPARED BY:	GOODWYN MILLS CAWOO ARCHITECTS ENGINEERS 6120 Powers Ferry Road NW Suite 500, Atlanta, GA 30339 OFFICE: (770) 952-2483	■LANDSCAPE ARCHITECTS■PLANNERS

(770) 955-1064

FAX:

ATHENS, GEORGIA NORTHEAST GEORGIA REGIONAL COMMISSION (NEGRC) RENOVATION For construction complete as shown and specified, the sum of: **BASE BID: DOLLARS ALLOWANCES:** None. **ALTERNATES:** None. **UNIT PRICES:** None. **MAJOR SUBCONTRACTOR** & SUPPLIER LISTING: (DUE along with Proposal Form on Bid Date) NOTE THAT ALL SUBCONTRACTORS AND SUPPLIERS ARE SUBJECT TO APPROVAL BY THE OWNER. **COMPLETION DATES:** Time required for proper completion of the Work and reopening the facilities to the public is very significant to the Owner; Time required for completion of the Work will be a consideration in any award of the Contract and any Alternate work included therein;

Bidder further proposes and agrees to commence work under the contract with adequate work force and equipment within 14 consecutive calendar days after being notified by Owner, by the earlier of either the receipt of the fully executed contract from the Owner and/or the Owner's written "Notice To Proceed", and to complete all Base Bid and any Alternate Work of the Contract as follows:

Renovation, as indicated: Within 180 consecutive calendar days thereafter.

CERTIFIED: CHECK:

BID BOND:

(To be filled out if certified check accompanies bid.)

The Undersigned further agrees that in case of failure on their part to execute the Contract Agreement and required Contract Bonds within ten consecutive calendar days after being given written notice of the award of the contract, the check accompanying this bid and the monies therefrom shall be paid into the funds of the Owner as liquidated damages for such failure; otherwise, the check accompanying this proposal shall be returned to the Undersigned.

Attached hereto is a certified check on the
Bank of
for the sum of Dollars
(\$) made payable to the NORTHEAST GEORGIA REGIONAL COMMISSION.
(To be filled out if Bid Bond accompanies bid.)
The Undersigned further agrees that in case of failure on their part to execute the Contract and required Contract Bonds within ten consecutive calendar days after being given written notice of the award of the Contract, the Bid Bond accompanying this Bid is callable, and the Surety will be called upon by the Owner for its liquidation; otherwise, said Bid Bond shall be returned to the Undersigned.
Attached hereto is a Bid Bond of
for the sum of Dollars
(\$) made payable to the NORTHEAST GEORGIA REGIONAL COMMISSION.

KNOWLEDGE OF CONDITIONS:

The undersigned, or their representative, has visited the site of work and examined existing conditions, and this proposal is made with adequate knowledge of the Drawings, and conditions at the job site which affect the work; They acknowledge the right of Owner to waive technicalities and reject any and all bids.

CHANGES IN WORK:

Changes in the work which would increase the cost of the whole work and which are ordered by Architect on behalf of Owner, will be executed by the Undersigned on (1) the basis of the actual cost of the changed work to the project under the change order, plus a fee of 15% of cost of the change which shall cover the contractor's overhead and profit, or (2) on the basis of a lump sum amount agreed to by the Owner and Contractor before work is commenced.

Should changes occur which will decrease the cost of the work be ordered by the Architect, then the Contract Price shall be reduced by an amount equal to the agreed estimated saving resulting from these changes, less the Contractor's overhead and profit.

Where subcontract work is involved, the total mark-up for the Contractor and the Subcontractor shall not exceed 25%.

CONTRACTOR:	This proposal made by			
	(legal name of contractor			
	Signed by	(L.S.)		
	(Name)			
	(Title)			
	(Street Address			
	(P.O. Box #)			
	(City)			
	(State)			
	(Zip Code)			
WITNESS.		(I, C)		
WITNESS:	-	(L.S.)		
	DATE:			

THIS PROPOSAL S MADE BY:	(1) An individual	(1) An individual			
	(2) A Partnership cons	(2) A Partnership consisting of following partners:			
	(2) A G	. 1: 0 6			
	(3) A Corporation inco	rporated in State of:			
	(4) Georgia General Co	(4) Georgia General Contractor's License:			
	(License No.)	(Bid Limit)	(Renewal Date)		
	(Classification/Types of Work)				
	The full names and res Bid as Principals are as	The full names and residences of persons and/or firms interested in the foregon Bid as Principals are as follows:			

END OF PROPOSAL FORM